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NCI SBIR Innovative Concept Award 

Statement of Work 

Title of the Project: 

Principal Investigator(s): 

Offeror Small Business Name: 

Subcontractors and Collaborators: 

I. Technology and Product (Scope)
(Please provide one sentence description of your technology and final product; up to 250 characters with spaces)

II. Significance and Potential Impact
(Please identify the clinical need that you are addressing and significance of your technology and the impact of your technology for rare or 
pediatric cancer populations. This section will be displayed on the public databases such as NIH RePORTER; up to 1500 characters with 
spaces) 
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III. Technical Objectives and Milestones
The contractor shall independently perform all work and furnish all labor, materials, supplies, equipment, and services (except as otherwise 
specified in the contract) to perform the following services: 

(List all tasks in a logical sequence.  Tasks should contain enough detail to establish parameters for the project and keep the effort focused on 
meeting the objectives. Provide clear, quantitative, measurable, testable milestones or success criteria to accompany each of the technical 
objectives. Correlate objectives and milestones with the TIMELINE section, below.  Do not include proprietary information.  Technical 
objectives, but not milestones, will be displayed on public databases such as NIH RePORTER; up to 2000 characters with spaces) 

IV. Timeline
(Please put (×) next to the month when you anticipate working on this objective. Please fill in the information only for your number of objectives 
and milestones.)

Objective/Sub-
Objective Milestones Timeline in Months 

1 2 3 4 5 6 7 8 9 10 11 12 

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐
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V. I-Corps™ at NIH

  Offeror agrees to participate in the I-Corps Program at NIH 
       The Contractor will complete the I-Corps™ at NIH program, including the requirements below.

A. The Contractor’s 3-member I-Corps™ team shall participate at all lectures and sessions for a 3-day
Opening workshop and a 2-day Closing workshop for the I-Corps™ at NIH program.

B. The Contractor’s 3-member I-Corps™ team shall prepare and submit Customer Discovery Interviews
and Team Presentations in accordance with the I-Corps™ at NIH program and in accordance with the
REPORTING REQUIREMENTS and DELIVERIES articles of this contract.

C. The Contractor’s 3-member I-Corps™ team shall participate in weekly faculty meetings during the 8-
week I-Corps™ program.

D. The Contractor’s 3-member I-Corps™ team shall participate in 6 I-Corps™ Webex sessions.
E. The Contractor’s 3-member I-Corps™ team shall prepare an I-Corps™ at NIH Lessons Learned Video

and incorporate an I-Corps™ section into the Commercialization Plan within the SBIR Phase I Final
Report, in accordance with the REPORTING REQUIREMENTS and DELIVERIES articles of this
contract.

Any changes to the Contractor’s 3-member I-Corps™ at NIH team must be approved in advance
by the Government for the requirements and deliverables associated with I-Corps to be considered
satisfactory and I-Corps Payment Schedule items to be authorized.

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐

Submission of Final Report ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐



VI. Vertebrate Animals Section
(If the project will involve Vertebrate Animals, fill out this section in accordance with instructions set forth in Section 8.8 of the
solicitation. If the project will not involve Vertebrate Animals, leave as “N/A”.)
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